








Section 3 Technical Proposal |  I-09. Mitigation of Construction Impacts
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Section 3 Technical Proposal  |  I-10. Construction Traffic Management Plan

3I-10-2

Permanent Entrance Construction
The final grading and paving of the permanent 
construction entrances will require an eastbound 
lane closure as construction equipment such as 
road graders, paving machines and rollers can 
complete the construction of the entrances where 
they tie into Charles Benson Road. These lane 
closures will be short (no longer than a few days) 
and will only occur during working hours, with 
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regular traffic flows returned after hours. CDM 
Smith’s planned approach for this lane closure is 
shown in the construction traffic management 
plan below. 

As with all traffic control plans, CDM Smith will 
continuously monitor the effectiveness of the 
plans and make modifications as necessary to 
ensure the safety of the public and our workers. 

Permanent Entrance Tie-in Traffic Control Plan

Construction Entrance Traffic Control Plan
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