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1. Introduction 

Project: DESALINATION INFRASTRUCTURE 

To: PROSPECTIVE DESIGN-BUILD ENTITIES 

Subject: REQUEST FOR QUALIFICATIONS FOR A QUALIFIED FIRM TO DESIGN 
AND CONSTRUCT THE MONTEREY PENINSULA WATER SUPPLY 
PROJECT DESALINATION INFRASTRUCTURE (“RFQ”) 

This RFQ is being issued by California American Water in anticipation of the issuance of a 
request for proposals (“RFP”) for the Monterey Peninsula Water Supply Project Desalination 
Infrastructure (“Project”).  Design-Build Entities interested in submitting proposals in response to 
the anticipated RFP must submit a Statement of Qualifications (“SOQ”) in response to this RFQ. 
The SOQ must be received by California American Water (“CAW”) no later than 4:00 p.m. 
Pacific Time on Wednesday, May 1, 2013, at the following address: 

CALIFORNIA AMERICAN WATER 
511 FOREST LODGE ROAD, SUITE 100 

PACIFIC GROVE, CA 93950 
Attn:  Lori Girard, Corporate Counsel 

CAW is expected to shortlist and request Proposals for the Project from the four (4) highest 
scoring Design-Build Entities that submitted SOQs in response to this RFQ, but reserves the 
right to request proposals from more or less entities as deemed appropriate by CAW in its sole 
discretion. An RFQ point scoring evaluation will be completed to short-list the Design-Build 
Entities that will proceed into the RFP phase.  

The following capitalized terms shall have the meanings identified below: 

“Design-Build” means a project delivery method in which both the design and construction of a 
project are procured from a single entity. 

“Design-Build Entity” means a partnership, corporation, or other legal entity that is able to 
provide appropriately licensed design, construction, and commissioning.  For purposes of this 
RFQ to the extent a Design-Build Entity is intending to utilize a contractor or subcontractor to 
deliver a significant component of the services, information regarding such contractor or 
subcontractor must be provided as if such entity were part of the Design-Build Entity.  

“Desalination Infrastructure” means the desalination plant and the facilities located within the 
desalination plant site that are used to create potable water from either an ocean source water, 
brackish source water or a combination thereof, and appurtenant facilities needed to dispose of 
brine to the brine discharge infrastructure, dispose of wastewater (i.e. process water and 
sanitary discharge), and any needed facilities that may be required to prevent export of native 
Salinas River Groundwater Basin water. 

The firms listed in Exhibit D have been involved in the analysis of the Monterey Peninsula Water 
Supply Project (“MPWSP”) and will not be allowed to participate as part of any Design Build 
Entity in any capacity.  
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Immediately upon receipt of the RFQ, each Design-Build Entity interested in participating in the 
RFQ process shall (1) designate one individual as its Proposal Manager who will be responsible 
for all communications during the RFQ process, (2) shall complete EXHIBIT A, Design-Build 
Entity’s Proposal Manager, attached to this RFQ, and (3) e-mail the completed form to Lori 
Girard, Corporate Counsel, California American Water, at Lori.Girard@amwater.com.  Please 
identify the e-mail in the subject line as: “MPWSP RFQ – Exhibit A”. 

The Design-Build Entity’s Proposal Manager shall be the single point of contact for questions, 
inquiries, clarifications, and correspondence (including RFQ and RFP addenda) during the 
entire RFQ and RFP process. Any substitution of Design-Build Entity’s Proposal Manager 
during the RFQ and RFP process shall be made in writing to CAW.  

This Project budget is estimated to be within a range of $70,000,000 to $100,000,000.  

The Project is a significant component of the MPSWP described in Section 3.0 below. CAW, the 
Monterey Peninsula Regional Water Authority, the Monterey Peninsula Water Management 
District, and the County of Monterey have formed an oversight committee (“Governance 
Committee”) to help ensure efficient and effective public input into the development and 
operation of the MPSWP.  The Governance Committee was formed pursuant to agreement of 
the Governance Committee members dated March 8, 2013 (“Governance Committee 
Agreement”).   

Additional information concerning the Project history, site conditions, background technical and 
environmental compliance documents, procurement, the Governance Committee Agreement, 
and public outreach are available on the project website at www.watersupplyproject.org.   

2. Utilization of Women, Minority, And Disabled Veteran Owned Business 
Enterprises and Local Contractors/Suppliers  

2.1 Utilization of Women, Minority, and Disabled Veteran Owned Business 
Enterprises 

CAW acknowledges the contributions of women, minority and disabled veteran business 
enterprises (“WMDVBE”) to California’s economy, in part, through California Public Utilities 
Commission (“CPUC”) General Order 156.  In accordance with General Order 156, CAW is 
committed to promote and facilitate full participation in these programs.  Please also refer to the 
2012 Annual Report to the CPUC on Diversity and Inclusion.  This report can be found on the 
project website. 

CAW has established a combined WMDVBE participation goal for the Project of twenty-one and 
one-half percent (21.5%) of the contract price. 

Each Proposer will be required to prepare and submit a WMDVBE Subcontracting Commitment 
Utilization and Reporting Plan (“WMDVBE Utilization Plan”) as part of its response to the RFP. 
The WMDVBE Utilization Plan is a written commitment to contract with Women Owned 
Business Enterprises, Minority Owned Business Enterprises, and Disabled Veteran Business 
Enterprises that have been certified through the CPUC’s Supplier Clearinghouse, as part of the 
Project. 
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CAW will require that the Design-Build Entity monitor and report the continued implementation 
of the WMDVBE program goals, as stated in the WMDVBE Utilization Plan, throughout 
performance of the contract.  

2.2 Utilization of Local Contractors and Suppliers 

CAW and the local stakeholders acknowledge the benefit that the local community receives 
through utilization of local contractors, laborers, and suppliers.  

The Design-Build Entity will be required to prepare and submit a Local Resources Utilization 
and Reporting Plan (“Local Resources Utilization Plan”) as part of its response to the RFP.  The 
Local Resources Utilization Plan is a written commitment to contract with local contractors, 
subcontractors, sub-consultants, vendors, suppliers, and labor forces.  

CAW will require that the Design-Build Entity monitor and report the continued implementation 
of the Local Resources Utilization Plan throughout performance of the contract.  

3. Project Overview 

3.1 Introduction 

CAW submitted an application to the CPUC for the MPWSP in April 2012.  As part of this 
application, an Environmental Impact Report (“EIR”) will be prepared by the CPUC pursuant to 
the California Environmental Quality Act (“CEQA”).  The EIR will analyze and assess the 
potential environmental impacts of a proposed new water supply project for the Monterey 
Peninsula.  The water supply is needed to replace existing surface and groundwater supplies.  
The MPWSP will produce desalinated water, convey it to the existing CAW distribution system, 
and increase the system’s use of storage capacity in the Seaside Groundwater Basin.  The 
Project consists of several distinct components: a source water intake system consisting of slant 
wells; a 9.6 million gallons per day (“MGD”) desalination plant; a brine discharge system; 
product water conveyance pipelines and storage facilities; and an aquifer storage and recovery 
(“ASR”) system.  In addition, the Monterey Regional Water Pollution Control Agency (“PCA”) is 
pursuing a 3,500 acre foot per year (“AFY”) groundwater replenishment (“GWR”) project that if it 
is implemented will reduce the size of CAW’s proposed desalination plant from 9.6 MGD to 6.4 
MGD.   

The CPUC, as the Lead Agency under CEQA, is actively working on the EIR and expects to 
issue a Draft EIR in July 2013, followed by a Final EIR (FEIR) in November 2013.  With the 
FEIR date approaching, CAW would like to have the Desalination Infrastructure design-build 
team in place so as to begin the design and permitting of the Desalination Infrastructure as soon 
as possible upon issuance of the FEIR.  A final order from the CPUC approving the entire 
MPWSP is expected in January or February of 2014.  

3.2 Project Background and Objectives 

CAW has served the Monterey Peninsula since it acquired properties from California Water & 
Telephone Company in 1966. CAW’s Monterey service area is located in the semi-arid central 
California coastal area that is entirely dependent on local rainfall for its water supply; imported 
water is not an available option.  By reason of its geography and rainfall patterns, the area is 
prone to severe droughts.  Wells located along the Carmel River that draw water from the 
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Carmel River Aquifer are the primary source of water for CAW.  An additional source of water 
for CAW is a network of eight wells located in the Seaside Basin, which CAW shares with a 
number of users and purveyors.  The CAW Monterey service area, also known as the Monterey 
District, includes six incorporated cities, the Monterey Airport District, the unincorporated areas 
of Carmel Highlands, Carmel Valley, and Pebble Beach, and other unincorporated areas in 
Monterey County.  The City of Marina, unincorporated Castroville, and other areas of 
unincorporated Monterey County lie north of the CAW service area.  The proposed water supply 
is needed to replace existing supplies that are constrained by recent legal decisions affecting 
the Carmel River and Seaside Groundwater Basin water resources:  State Water Resources 
Control Board (“SWRCB”) Order No. WR 95-10 (“Order 95-10”); and, the Monterey County 
Superior Court adjudication of water rights in the Seaside Groundwater Basin.  Both rulings 
reduce CAW’s use of its two primary sources of supply for the Monterey District and provide the 
most immediate impetus for the MPWSP.  In addition, in October 2009, the SWRCB issued a 
Cease and Desist Order (“CDO”) claiming that CAW had not complied with Order 95-10 
requiring CAW to terminate unauthorized diversions from the Carmel River, and that these 
diversions constitute a trespass of water.  The CDO imposed a deadline of December 31, 2016 
for CAW to reduce by approximately 70% its diversion of water from the Carmel River.  The 
MPWSP is the result of a multi-year planning effort that has considered several different 
proposed projects and various related documents.  Since 1989, several options have been 
proposed that proponents have hoped would meet the water supply needs of the Monterey 
Peninsula and address the impacts on the Carmel River underlying Order 95-10, as well as the 
Seaside Basin adjudication.  The objectives that were considered during development of the 
MPWSP projects are as follows:  

• Satisfy CAW’s obligations to meet the requirements of Order 95-10; 
• Diversify and create a reliable drought-proof water supply; 
• Protect the Seaside Groundwater Basin for long-term reliability; 
• Protect the local economy from the effects of an uncertain water supply; 
• Minimize water rate increases by creating a diversified water supply portfolio; 
• Minimize energy requirements and greenhouse gas emissions per unit of water 

delivered to the extent possible; 
• Provide facilities that can accommodate sea level changes; 
• Explore opportunities for regional partnerships; and 
• Provide flexibility to incorporate alternative water supply sources, such as GWR. 

3.3 Project Description 

The Design-Build entity will be asked to provide all necessary permitting, engineering and 
construction services to bring the Desalination Infrastructure on-line as close as possible to the 
CDO deadline of December 31, 2016. The paragraphs below contain a narrative description of 
the nature and composition of the facilities that are included as part of this procurement.  Please 
note that certain permits that relate to the entire MPWSP, such as the Coastal Development 
Permit, will not be the responsibility of the Design-Build Entity, however, certain information from 
the Design-Build Entity will be required to assist CAW in obtaining such permit.  Refer to Exhibit 
E for an illustrative list of permits.  The Design-Build Entity will not finance, own, operate or 
maintain the Project.   

The desalination plant will be required to achieve specified performance standards during 
acceptance testing and for a warranty period following acceptance.  The warranty period is 
expected to be for a period of time in excess of one year.  The specific standards that will be 
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required will be set forth in the RFP.  A portion of the technical evaluation points under this RFQ 
will be dedicated to the demonstrated ability of the Design-Build Entity’s facilities to meet 
required performance standards.  Design-Build Entities are informed that the RFP will seek the 
best proposals as evaluated over the life cycle of the Project.  The evaluation of proposals 
submitted pursuant to the RFP will take into account capital costs as well as anticipated 
electricity, operation, maintenance, repair and replacement costs.   

For detailed information on the project description, estimated costs, and project size please 
refer to the Attachments in the Supplemental Testimony of Richard C. Svindland which can be 
found under the “Download” area of the project website. 

3.3.1 Brine Conveyance Pipeline 

The Brine Conveyance Pipeline is needed to convey brine or concentrate from the desalination 
plant to the headworks of the PCA’s outfall, where it will mix with effluent from PCA’s Regional 
Treatment Plant (“RTP”) and be discharged to the ocean through the existing outfall diffusers.  
For this Project, the Design-Build Entity is to assume the pipeline terminates at the fence line of 
the desalination plant property. 

3.3.2 Salinas Valley Desalinated Water Return Pipeline 

The Return Pipeline is needed to convey desalinated water to the Salinas Valley Groundwater 
Basin.  For this Project, the Design-Build Entity is to assume the pipeline terminates at the fence 
line of the desalination plant property.   

3.3.3 Desalination Plant  

The desalination plant is to be constructed on an approximately 46 acre site of currently vacant 
and disturbed land owned by CAW located west of the RTP and adjacent to Charles Benson 
Road.  For most of the site, ground elevations range from 90 feet to 114 feet above sea level.  
Structures and facilities at the site would consist of the following: feedwater receiving tanks; pre-
treatment process; filter backwash supply system; waste washwater storage and settling basin; 
desalination process; post-treatment process and chemical systems; brine storage tanks; 
desalinated water storage tanks and pumping station; and non-process facilities. 

The following sections describe in concept each of these facilities: 

Feedwater Receiving Tanks    

Feedwater will be pumped from the feedwater intake wells directly to two above-ground 
feedwater receiving tanks at the desalination plant site. 

Pretreatment Process 

Feedwater from the feedwater receiving tanks will be piped directly to pressure or gravity 
multimedia sand filters for removal of small particles that could otherwise foul the downstream 
cartridge filters and/or reverse osmosis (“RO”) membranes.    
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Filter Backwash Supply System   

The filters will be backwashed periodically (approximately once per day) using process filtrate 
as backwash supply.   

Waste Backwash Storage/Settling Basin   

Waste from the backwashing process will flow from the filters by gravity to a basin.   

Desalination Process   

RO is a molecular separation process that uses semi-permeable membranes to remove salts in 
saltwater and produce desalinated water (which is also called “product water” or “permeate”).  
Pretreated seawater is forced at very high pressures through the membranes, and the water 
molecules, smaller than almost all impurities, including salts, are selectively able to pass 
through the membranes.  The remaining impurities and residual water are discharged as 
concentrate, which is commonly called “brine”.  

Post-Treatment and Chemical Systems   

Hardness, alkalinity, and pH of the product water would be adjusted after the RO process to 
protect piping and plumbing materials and to make the water more compatible with the other 
sources of supply in the CAW system.  Facilities will be included at the desalination plant to add 
carbon dioxide (to adjust alkalinity), followed by re-hardening (the addition of calcium), and 
addition of sodium hydroxide (to adjust pH).  Sodium hypochlorite will also be added for 
disinfection.   

Brine Storage Basin   

If there is an interruption of brine discharge, brine would be diverted to a lined open basin on the 
desalination plant site.   This storage will provide time for the plant to remain in operation for a 
short period to allow plant personnel to adjust or cease production and for system personnel to 
increase production from other sources (ASR wells, Seaside wells, Begonia Iron Removal 
Plant).  

Desalinated Water Storage Tanks and Pumping Stations   

Following post-treatment, desalinated water would flow by gravity to two on-site storage tanks, 
called “clearwells”.   

Non-Process Facilities   

A building to house visitor reception, offices, restrooms, locker rooms, break rooms, conference 
rooms, control room, laboratory, equipment storage and maintenance area, and electrical 
service equipment for the adjacent Desalination/Post-Treatment/Chemical Building is required. 

Power Supply 

Power to the MPWSP intake wells and desalination plant would be supplied by the existing 
power grid and no new power plant or other industrial emissions sources would be constructed.  
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The Governance Committee Agreement, however, contemplates that subsequent to the 
CPUC’s issuance of the Certificate of Public Convenience and Necessity, the Governance 
Committee may issue decisions concerning procurement of alternative (non-Pacific Gas & 
Electric) energy supplies for the Project, including but not limited to waste-to-energy, so long as 
such decisions result in lowering the Project’s estimated unit price for power.  Thus, in addition 
to the planned Pacific Gas & Electric connection, there is the potential for an additional power 
supply for the Project.  

3.3.4 Desalinated Water Conveyance 

CAW Supply 

Desalinated water will be pumped by the desalinated water pump station at the desalination 
plant into a 36-inch diameter product water pipeline.  For this Project, the Design-Build Entity 
should assume the pipeline terminates at the fence line of the desalination plant property.   

4. Schedule Summary 

The following table is a summary of the anticipated timeline for the events in the RFQ and RFP 
process (all of which are subject to change at CAW’s sole discretion): 

RFQ Process Due Date Due Time (all Pacific) 
Published date April 1, 2013 N/A 
Briefing Conference Call (not mandatory) April 12, 2013 11:00 am 
Written questions due April 15, 2013 5:00 pm 
Distribute answers to written questions April 19, 2013 5:00 pm 
Submit SOQ May 1, 2013 4:00 pm 
Interviews (if desired by CAW) May 6 – May 24, 2013 TBD 
Shortlist Notification May 31, 2013 5:00 pm 
   

RFP Process Approximate Date Due Time 
RFP and Draft DB Contract issued to short-listed 
entities 

June 17, 2013 TBD 

Mandatory RFP Pre-proposal conference July 9, 2013 TBD 
Meetings with proposers to discuss technical 
issues 

July 9 – July 12, 2013 TBD 

Meetings with proposers to discuss 
legal/contractual issues 

July 15 – July 18, 2013 TBD 

Proposer comments on DB Contact and written 
questions due 

July 31, 2013 TBD 

CAW issues revised DB Contract and distributes 
answers to written questions 

August 16, 2013 TBD 

Project Proposals due September 17, 2013 TBD 

Proposal Interviews September 30 – October 
3, 2013 

TBD 



MONTEREY PENINSULA WATER SUPPLY PROJECT 
DESALINATION INFRASTRUCTURE - REQUEST FOR QUALIFICATIONS 
 

REQUEST FOR QUALIFICATIONS  Desalination Infrastructure 
 April 1, 2013 

Page 8 of 21 
 

Selection of preferred proposer October 9, 2013 TBD 
Final DB Contract and all proposals to 
Governance Committee for recommendation 

October 21, 2013 TBD 

Agreement Execution November 15, 2013 TBD 
 
5. Submission Instructions and Requirements 

5.1 Instructions 

As part of the procurement process, it is important to maintain the same firms and personnel 
identified as part of the SOQ when submitting a proposal in response to the RFP.  Therefore, 
any Design-Build Entity (firm) or team members (key personnel) listed and proposed in the SOQ 
must be listed by the Design-Build Entity in the Proposal submitted during the subsequent RFP 
process. Design-Build Entities must submit requests to substitute teams and team members for 
good cause to CAW in writing for approval. Design-Build team and team member substitution 
requests will cause CAW to re-evaluate a Design-Build Entity’s SOQ and may cause CAW to 
rescind a Design-Build Entity’s invitation to participate in the RFP process, and possibly offer an 
invitation to participate in the RFP process to another Design-Build Entity. 

All prospective Design-Build Entities must complete EXHIBIT B - Questionnaire set forth 
in this RFQ.  Design-Build Entities not completing EXHIBIT B - Questionnaire, will not be 
evaluated under EXHIBIT C – Experience, as set forth in this RFQ, and their SOQ will not 
be further evaluated. 

Questions: Any questions arising during the RFQ process must be submitted in writing by 
email to: 

Lori Girard, Corporate Counsel 
Email: Lori.Girard@amwater.com 

Please no telephone calls. 

Please identify the e-mail in the subject line as: “MPWSP RFQ – Questions”.  Written questions 
should be submitted by the due date and time as required in the Schedule Summary table 
above. Questions received after the date indicated may not be considered. Copies of all the 
questions CAW chooses to answer, and the answers to those questions, will be distributed by 
the date indicated in the Schedule Summary table above, in a written clarification document to 
all Design-Build Entities’ Proposal Managers that have properly submitted Exhibit A.  

Except as outlined above, prospective Design-Build Entities or anyone receiving the RFQ, shall 
not contact, discuss with, or inquire of any CAW employee, any ineligible firm, County of 
Monterey, official, representative or staff member, Monterey Peninsula Regional Water Authority 
official, representative, technical advisory committee member or staff member, or Monterey 
Peninsula Water Management District official, representative or staff member on any matter 
relating to the Project, the MPWSP or this procurement process; provided, however, Design-
Build Entities may contact, discuss with, or inquire of any permitting agency, including those 
identified above, about the Project or the MPWSP but only for the limited purpose and within the 
limited scope of obtaining information relating to the permitting requirements for the Project.  
This requirement is to ensure the integrity of the procurement process.  Failure to comply with 
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this requirement may result in immediate disqualification from the procurement process.  
Information obtained outside this RFQ process cannot be relied upon as accurate. 

The completed SOQ package which shall include one (1) original 3-ring binder and five (5) 
Compact Discs (CDs) each with an electronic file copy in “PDF-format” must be received by: 

CALIFORNIA AMERICAN WATER 
Attention: Lori Girard, Corporate Counsel 
511 FOREST LODGE ROAD, SUITE 100 

PACIFIC GROVE, CA 93950 

4:00 p.m. Pacific Time on Wednesday, May 1, 2013 

The SOQ shall be limited to a five (5) double-sided page Executive Summary (10 pages total) 
plus an Appendix containing the information as requested in this RFQ.  The SOQ shall be 
written on 8.5 x 11 inch paper with font size no smaller than 10-point and no larger than 14-
point. All exhibits, forms, resumes, and project experience should be included in the Appendix. 
The electronic file copy shall be one compiled PDF document for ease of distribution. If file size 
is restrictive (>10 MB), the PDF may be split into no more than three (3) separate PDF 
documents.  

No faxed copies will be accepted. Submittals shall be provided in sealed packaging that is 
clearly marked with the Design-Build Entity’s firm name, address, contact person(s), and phone 
number, as well as "Statement of Qualifications for Design-Build of the Monterey Peninsula 
Water Supply Project Desalination Infrastructure”. 

Submittals received after the specified time and date will not be considered and will be returned 
unopened to the sender. THIS SUBMISSION DEADLINE WILL BE STRICTLY ENFORCED.  

5.2 Submission Requirements 

5.2.1 Questionnaire 

Design-Build Entities must complete and submit the declaration and qualifications as described 
in detail in the attached EXHIBIT B - Questionnaire.  If the Design-Build Entity submits a 
questionnaire that is incomplete, CAW reserves the right to request additional information from 
the Design-Build Entity or to reduce the evaluation score. 

The SOQ Evaluation Team will evaluate the Questionnaire for completeness, conformance to 
project requirements, safety records, and history of violations, claims, arbitration and/or 
litigation. A general description of the questions is provided below: 

1. Declaration: The Design-Build Entity shall declare that the information provided in the 
Questionnaire has been prepared using reasonable diligence and is true and complete 
to the best of the signer’s knowledge. 

2. Design-Build Team: Identify firms proposed by the Design-Build Entity to be part of the 
Design-Build Team. Each responding Design-Build Entity must submit qualifications (as 
described in  EXHIBIT C - Experience) for firms, including: a General Contractor, 
appropriately licensed in California, as well as an Engineer of Record, a Process Design 
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Lead, an Electrical Design Lead, a Design Project Manager, and a Commissioning 
Manager, all of which must also be appropriately licensed in California. In addition, the 
Design-Build Entity should submit qualifications for other firms and the qualifications 
each brings to the team, or any other notable design consultant(s), each appropriately 
licensed in California. These or combinations of the above disciplines may be provided 
by a single firm or by several firms.  

3. Licensure: Submission of evidence demonstrating possession of all required licenses, 
registration, and credentials that are required to design and construct the Project in 
California.   

4. Financial Information: Submission of evidence, including financial statements, that 
establishes that the Design-Build Entity has the capacity to perform the work under the 
Project and to obtain all required payment and performance bonding as identified in 
EXHIBIT B - Questionnaire.   To this end, the Design-Build Entity may propose to 
supplement its financial strength by proposing a parent or affiliate company Guarantor to 
guarantee all of the obligations of the Design-Build Entity under the design-build 
contract.  A Design-Build Entity will not be pre-qualified pursuant to this RFQ based on 
financial information provided by an entity that will not have a contractual relationship 
with CAW (either through the design-build contract or through a parent company 
Guaranty Agreement).  Accordingly, a parent company guaranty will be required if a 
Design-Build Entity chooses to submit financial information for pre-qualification from an 
entity other than the entity proposed to serve as the Design-Build Entity under the 
design-build contract with CAW. 

All of the financial information provided in Exhibit B for the Design-Build Entity shall also 
be provided for the Guarantor, including a Guarantor Acknowledgment Form as set forth 
in Exhibit F signed by a representative of the Guarantor who is authorized to sign such 
form and to commit the Guarantor of its obligations contained in the Guarantor 
Acknowledgment.  A Certificate of Authorization (Attachment 1 to the Guarantor 
Acknowledgment) attesting to such authorization must also be submitted.  If the 
Guarantor is a partnership, the Guarantor Acknowledgment shall be signed by one or 
more of the general partners.  If the Guarantor is a corporation, an authorized officer 
shall sign his or her name and indicate his or her title beneath the full corporate name.  
If the Guarantor is a joint venture, an authorized representative of each firm in the joint 
venture shall sign a separate Guarantor Acknowledgment.  Anyone signing as an agent 
must file with it legal evidence of his or her authority to execute such Guarantor 
Acknowledgment.  If there are multiple Guarantors, each shall be jointly and severally 
liable and each shall enter into an independent Guaranty Agreement.  If the Guarantor 
is a joint venture, each member firm of the joint venture shall independently execute the 
Guaranty Agreement. 

It is CAW’s preference that the Design-Build Entity or, if applicable, the Guarantor be a 
sufficiently capitalized United States entity.  If either the Design-Build Entity or the 
Guarantor is other than a United States entity, the respondent shall describe any 
procedural or substantive limitations on the ability of CAW to enforce the DB Contract or 
Guaranty Agreement against the Design-Build Entity or the Guarantor, as applicable.  
For purposes hereof, a United States entity is one that is incorporated domestically or 
otherwise duly organized under the laws of the United States. 
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5. Safety: Submission of evidence indicating safety performance of the Design-Build 
Entity.  Refer to EXHIBIT B - Questionnaire for specific questions relating to safety. 

6. Insurance: Submission of evidence that establishes that the Design-Build Entity has the 
capacity to obtain liability insurance, Worker’s Compensation, and errors and omissions 
insurance, and other insurance requirements as identified in EXHIBIT B - Questionnaire. 

 
7. Termination/Failure to Complete; Violations; Claims, Arbitration and Litigation:  

Submission of information and details concerning all of the items listed below.  For some 
items listed there are specific references to California law.  In addition to providing 
responses for such items with respect to California law, please also respond with respect 
to similar laws and regulations in states other than California and countries other than 
the United States of America. 

7.1 Any bid, performance or payment bond called or a surety company required to 
finish work, on any project by any member of the Design-Build Entity on or after 
January 1, 2003. 

7.2 Construction or design claims or litigation with alleged damages totaling more 
than five hundred thousand dollars ($500,000) against any member of the 
Design-Build Entity on or after January 1, 2003.  

7.3 Violations of the California Occupational Safety and Health Act, as provided in 
Part 1 (commencing with Section 6300) of Division 5 of the Labor Code, settled 
against any member of the Design-Build Entity on or after January 1, 2003.  

7.4 Violations of federal, state or local law, including, but not limited to, those laws 
governing the payment of wages, benefits, or personal income tax withholding, or 
of Federal Insurance Contributions Act withholding requirements, state disability 
insurance withholding, or unemployment insurance payment requirements, 
settled against any member of the Design-Build Entity on or after January 1, 
2003. For the purposes of this sub-clause, only violations by a Design-Build 
Entity member as an employer shall be deemed applicable, unless it is shown 
that the Design-Build Entity member, in his or her capacity as an employer, had 
knowledge of his or her subcontractor's violations or failed to comply with the 
conditions set forth in subdivision (b) of Section 1775 of the Labor Code. 

7.5 Information and details that the Design-Build Entity or its members, any officer of 
the Design-Build Entity or its members, or any employee of the Design-Build 
Entity or its members who has a propriety interest in the Design-Build Entity, has 
ever been disqualified, removed, or otherwise prevented from bidding on, or 
completing a federal, state, or local government project because of a violation of 
law or a safety regulation on or after January 1, 2003.  

7.6 Violations of the Contractor’s State License Law (Chapter 9 (commencing with 
Section 7000) of Division 3 of the Business and Professions Code), excluding 
alleged violations or complaints, on or after January 1, 2003. 

7.7 Conviction of any member of the Design-Build Entity of submitting a false or 
fraudulent claim to a public agency on or after January 1, 2003.  
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7.8 Violations of environmental laws or environmental compliance conditions 
resulting in issuance of a Notice of Violation or other action on or after January 1, 
2003.  

7.9 Violations of prevailing wage or other labor laws on or after January 1, 2003.   

7.10  Declaration that the Design-Build Entity will comply with all other provisions of 
law applicable to the Project, including, but not limited to, the requirements of 
Chapter 1 (commencing with Section 1720) of Part 7 of Division 2 of the Labor 
Code. 

CAW, when requested by the Design-Build Entity, shall use reasonable efforts to hold in 
confidence any information provided in response to items 7.1 to 7.9, above.  Notwithstanding 
the foregoing, CAW will not be responsible or liable in any way for any losses that the Design-
Build Entity may suffer from the disclosure of information or materials to third parties. 

5.2.2 Experience 

Each Design-Build Entity must complete and submit its experience as described below and in 
the attached EXHIBIT C - Experience. The Design-Build Entity, its team, and key personnel 
experience will be evaluated by the SOQ Evaluation Team and allocated points for the relative 
merit of written data and responses to the following sections.  

1. Design-Build Team: 
a. Organizational Chart 
b. Firm Profiles 

2. Personnel Resumes:  
a. Key Design-Build Entity Management Personnel Resumes 
b. Key Design Team Personnel Resumes 
c. Key Construction Team Personnel Resumes 

3. Project Profiles:  
a. Design Experience 
b. Construction Experience 

4. Project References 
5. Project Approach 

Submit evidence that establishes the Design-Build Entity and the Design-Build team (firms) 
have completed, or demonstrate the capability to complete, projects of similar size, scope, or 
complexity, and that proposed key personnel have sufficient experience and training to 
competently manage and complete the design and construction of the Project.  

Submit any evidence that establishes the Design-Build Entity, the Design-Build team (firms) and 
key personnel have completed projects with any of the following characteristics: 
water/wastewater facilities; water/wastewater facilities in California; desalination facilities and 
related infrastructure; facilities with SCADA systems; facilities with post-treatment for corrosion 
control and stability; energy efficient facilities; sustainable green design facilities; and/or 
extensive/complex permitting requirements. 
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Submit evidence that projects designed, built and/or commissioned (or operated if a Design-
Build-Operate project) by the Design-Build Entity have successfully passed acceptance testing 
and have performed following testing in accordance with expected performance standards. 

Submit evidence of the Design-Build Entity’s experience obtaining regulatory approvals for 
similar projects. 

Submit evidence of the Design-Build Entity’s experience commissioning similar projects. 

Submit evidence of the Design-Build Entity’s experience addressing issues of maintainability 
and adaptability of the facility over time to new technologies or processes. 

If the Design-Build Entity does not submit all necessary information, CAW reserves the right to 
request additional information from the Design-Build Entity or to reduce the evaluation score. 

Firm Profiles, Personnel Resumes, and Project Profiles must clearly identify the relevance of 
specific project experience to the requirements of the proposed Project. 

The information provided must clearly identify the relevance of each example in regard to the 
requirements of the Project. The Design-Build Entity should provide specific project-related 
experience and individual team histories in Design-Build delivery, relevance of size, scope, and 
complexity. In order for a project to qualify as relevant, the information submitted must 
demonstrate that the teams or the individual key personnel’s involvement with the project began 
at the initial stages and extended through completion and acceptance of the project by the 
owner. If applicable, provide examples of projects the team members and key personnel have 
previously completed together.  

1 – Design-Build Team:  

A. Provide an organizational chart as part of the Appendix demonstrating the proposed 
make-up of the participants in the Design-Build Entity’s team. The organizational chart 
assists the evaluators in understanding how the team envisions working together. The 
RFP phase will include the development of a detailed management plan. The 
organizational chart will be scored based upon its clarity in identifying the key teams and 
key personnel, and in describing the relationships between the team members during 
design, construction, and commissioning. Identify the firms in the Design-Build Entity 
and their anticipated contractual relationship. List major sub-consultants and 
subcontractors on the team. 

B. For the Design-Build Entity and for each team member listed in EXHIBIT B - 
Questionnaire, submit firm profiles with company history and significant 
accomplishments, providing evidence that establishes the firm has completed or 
demonstrates that the firm has the capability to complete projects of similar size, scope 
and complexity to the proposed Project. Submit any evidence that establishes the 
Design-Build Entity and the team members have completed projects with any of the 
following characteristics: water/wastewater facilities; California water/wastewater 
facilities; desalination facilities and related infrastructure; facilities with SCADA systems; 
facilities with post-treatment for corrosion control and stability; energy efficient facilities; 
sustainable green design facilities; and/or extensive/complex permitting requirements. 
The profile for the Design-Build Entity shall be limited to eight (8) double-sided pages. 
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The profiles for other Design-Build team members shall be limited to one (1) double-
sided page for each profile.  The profiles shall be part of the Appendix.  

2 – Key Personnel Resumes: 

Submit resumes of key personnel who will be assigned to this Project and who will contribute a 
significant effort. Each resume must include name, qualifications and the anticipated degree of 
involvement during each of the design, construction, and commissioning phases of the Project. 
The resumes should provide evidence that the key personnel have sufficient experience and 
training to competently manage and complete the design and construction of the Project. 
Personnel resumes shall be limited to one (1) double-sided page in length for each resume and 
shall be part of the Appendix. Submit the following resumes:  

A. Key Design-Build Entity Management Personnel Resumes: Key personnel include: 
Project Executive, Design Principal, Construction Principal, and any other management 
team leaders with key responsibility for day-to-day execution of the Project.  

B. Key Design Team Personnel Resumes: Key personnel include professionals who will be 
assigned to this Project to provide quality control, and design leadership. Identify any 
specialty design consultants, or any other notable design consultant(s). 

C. Key Construction Team Personnel Resumes: Key personnel include professionals who 
will be assigned to this Project to provide schedule, quality control, safety and 
construction leadership in specific areas of the work.  

D. Key Commissioning Team Personnel Resumes: Key personnel include professionals 
who will be assigned to this Project to provide schedule, quality control, and 
commissioning leadership. 

Design-Build Entities are encouraged to submit additional resumes as necessary to fully 
communicate any special knowledge or capabilities to be provided by the team. 

3 – Project Profiles: 

Each Design Build Entity’s SOQ shall include the design and construction project profiles 
described herein. Project profiles must be completed using the applicable Project Profile 
Information Sheet provided in EXHIBIT C – Experience. 

Each project profile should clearly identify the relevance of the project described to this Project. 
Include a narrative addressing the design/construction philosophy and salient features for each 
project. Indicate the degree of involvement by key construction personnel proposed in the SOQ 
for each project. Additional information, photos and other graphic materials may be included. 

Project profiles shall be limited to projects completed on or after January 1, 2003. Project 
profiles are to be limited to two (2) double-sided pages total per submitted project and shall be 
part of the Appendix.  

Submit the following project profiles: 
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A. Design-Build Entity’s Experience: Submit a portfolio of project profiles representative of 
the Design-Build Entity’s experience.  

Each Design-Build Entity shall provide design and construction project profiles for five 
(5) projects completed on or after January 1, 2003. These profiles are independent from 
Specialty Consultant and General Contractor profiles discussed separately below. 
Clearly identify the relevance of each project. Project profiles are to demonstrate the 
team’s design, construction and commissioning experience on similar projects in terms 
of significant new construction, complexity, scope, function, size, fixed price, cost 
control, dollar value, and Design-Build experience. Provide information regarding any 
national, regional, or local awards or recognitions received for exceptional design, 
construction, architectural, or environmental achievements. Project experience may be 
shown for design, construction and maintenance of all projects, public and private. 

B. Engineer of Record’s Experience: Submit a portfolio of project profiles for up to four (4) 
projects completed after January 1, 2003 representative of the Engineer of Record’s 
ability. List at least two (2) projects with a construction cost each in excess of $50 million 
dollars. List at least two (2) projects using the Design-Build delivery method. 

Provide examples of completed projects of similar complexity to this Project and 
describe the design approach. Include information that addresses the General 
Contractor’s ability to create a project demonstrating: 

1. Commitment to complete the work in good faith to meet the stakeholders’ vision for 
the site, and as articulated in the project goals, objectives and design criteria, and in 
a partnership, collaborative approach with project owners. 

2. Demonstrated experience and expertise in the following areas: 

a. Analysis and Design 

i. Design of water and wastewater facilities, particularly those in California. 
ii. Design of desalination facilities 
iii. Design of water treatment facilities utilizing post-treatment application of 

chemicals to the water for corrosion control and stability. 
iv. Design energy efficient facilities and sustainable green design facilities. 
v. Knowledge of treatment of water for the purpose of meeting water quality 

standards. 
vi. Knowledge of SCADA/Control Experience for water treatment facilities. 
vii. Ability to successfully manage multiple, complex permit process. 

b. Construction and Field Engineering 

i. Field engineering and construction implementation of large-scale projects. To 
include conforming and adapting the design to unknown/unknowable 
subsurface and field conditions, and/or field conditions which may change 
during the course of the construction phase, in a manner that does not 
compromise prevailing design criteria. 

ii. Development of construction documents and other resources to enable 
systematic adaptation of the design to unknown/unknowable subsurface 
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conditions in real time during construction, in a manner that does not 
compromise prevailing design criteria. 

iii. Successful sustained design collaboration with construction contractor to 
optimize designs with respect to field conditions during the construction period, 
including development and implementation of design adjustments within short 
timeframes. 

iv. Proactive management, anticipation of long-lead items, and identification and 
resolution of construction and design bottlenecks to limit delays in construction 
progress. 

 
3. Ability to discuss and review project issues with stakeholder groups having diverse 

technical backgrounds, organizational mandates and interest levels relative to the 
project. 

4. Coordination with permitting and regulatory agencies, and successful negotiation and 
completion of permit modifications while minimizing schedule effects. 

C. General Contractor’s Construction Experience: Submit a portfolio of project profiles for 
up to six (6) projects completed after January 1, 2003 representative of the Constructor’s 
ability to provide construction excellence. List at least three (3) projects with a 
construction cost each in excess of $50 million dollars. List at least three (3) projects 
using the Design-Build delivery method.   

Provide examples of projects completed of similar complexity to this Project and 
describe the construction approach. Include information that addresses the General 
Contractor’s ability to construct a project demonstrating: 

1. Commitment to complete the work in good faith to meet the stakeholders’ vision for 
the site, and as articulated in the project goals, objectives and design criteria. 

2. Demonstrated experience and expertise in the following areas: 

a. Construction implementation of large-scale projects. To include conforming and 
adapting the design to unknown/unknowable subsurface and field conditions, 
and/or field conditions which may change during the course of the construction 
phase, in a manner that does not compromise prevailing design criteria.  

b. Successful sustained collaboration with other contractors to optimize designs 
with respect to field conditions during construction, including development and 
implementation of design adjustments within short timeframes 

c. Proactive management, anticipation of long-lead items, and identification and 
resolution of construction and design bottlenecks to limit delays in construction 
progress. 

d. Construction of water/wastewater facilities, particularly those in California. 

e. Construction of desalination facilities. 

f. Construction of reverse osmosis treatment technology. 
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g. Construction of energy efficient facilities and sustainable green design facilities. 

h. Ability to adjust operations to changing field conditions in order to expeditiously 
complete the work. 

i. Post-construction testing, start-up and commissioning. 

3. Ability to discuss and review project issues with stakeholder groups having diverse 
technical backgrounds, organizational mandates and interest levels relative to the 
project. 

4. Coordination with permitting and regulatory agencies, and successful negotiation and 
completion of permit modifications while minimizing schedule effects. 

D. Other Major Team Members’ Experience: Submit a portfolio of project profiles for up to 
three (3) projects completed after January 1, 2003 per major team member 
representative of the abilities of other major team member firms’ and major sub-
consultants and subcontractors. 

Provide examples of projects completed where the firm performed a role similar to their 
proposed involvement in this Project.  

4 – Project References: 

Provide Project References as part of the Appendix for each project profile submitted. The 
reference should be from the project’s owner or the project owner’s representative. Each 
reference must include at least the following information:  

- Project name and the reference’s firm name, contact name, contact’s title, phone 
number, e-mail address and relationship to the project.  

5 - Project Approach:  

Provide the Design-Build Entity’s approach to addressing Design-Build projects including the 
philosophy and approach to the design of projects similar in size, scope, and complexity. This 
section is limited to three (3) double-sided pages and shall be part of the Appendix. The Design-
Build Entity shall also demonstrate its understanding of Design-Build projects by identifying 
those features and risks that are critical to Design-Build projects with a description of how those 
features and risks have been addressed to ensure successful projects.  

The Design-Build Entity shall demonstrate a clear understanding of the need and process for 
ensuring that CAW receives the quality product required in design, construction, and 
commissioning.  Each Design-Build Entity shall identify specifically who will be responsible for 
its quality program and how it will be developed and managed.  In particular, each Design-Build 
Entity shall define its internal and external design review process, field inspection process, 
submittal review process, deficiency identification, correction and tracking process, non-
conformance process, and level of senior management involved.  The Design-Build Entity shall 
also identify the Quality Assurance/Quality Control (“QA/QC”) officer for the Project and their 
projected time on-site during design and construction of the Project.  This individual must have 
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experience as a QA/QC officer during at least two (2) similar projects.  This section is limited to 
three (3) double-sided pages and shall be part of the Appendix.  

The design member of the Design-Build Entity shall submit a summary of its standard QA/QC 
plan, which outlines the design quality management program to be used on the Project.  The 
builder member of the Design-Build Entity shall submit an example of a QA/QC plan, which 
demonstrates the construction quality management program to be used on the Project.  This 
section shall be part of the Appendix. 

Points will be allocated based upon the Design-Build Entity’s response to the following items: 

1. How has the Design-Build Entity ensured the design was in conformance with the 
contract, complied with CEQA and other environmental requirements, and addressed 
the risks involved with this type of work? 

2. How has the Design-Build Entity ensured a high level of quality and that the intent of 
the design was fulfilled during construction? Describe the Design-Build Entity’s 
philosophy to producing quality projects and the approach to quality control that 
ensures the highest level of design and construction. Provide information on the 
approach to minimizing warranty callbacks and provide documentation to attest to 
the success of this approach. Describe how good coordination has been achieved 
between design disciplines and how it was communicated to the construction 
team(s). Include documentation illustrating how the Design-Build Entity minimizes 
design errors and omissions in the construction documents 

3. How has the Design-Build Entity limited the impact on adjacent neighborhoods and 
ensured good relations with the community? 

4. How has the Design-Build Entity addressed safety and security on site? 

5. How has the Design-Build Entity addressed its commitment to complete the project 
within the contract time? 

6. How has the Design-Build Entity addressed its commitment to work collaboratively 
and in partnership with project owners? Does the Design-Build Entity have any 
experience with utilizing a formal Partnering process on previous projects? 

7. How has the Design-Build Entity addressed its method of managing sub-consultants, 
subcontractors and suppliers? 

8. How has the Design-Build Entity addressed its utilization of WMDVBE firms and its 
utilization of local contractors, laborers and suppliers? 

9. What is the number and value (individually and per project) of change orders initiated 
by the Design-Build Entity on or after January 1, 2003? 

10. How has the Design-Build Entity addressed its responsiveness to the project owner 
after project completion, including correction of deficiencies in work? 
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11. How has the Design-Build Entity addressed the maintainability and adaptability of the 
facility over time to new technologies or processes? 

5.2.3 Interview 

If CAW determines interviews with one or more respondents to this RFQ are desired, the 
interviews would provide the opportunity to clarify and elaborate on the written material 
previously submitted in the SOQ and to give the Selection Committee the opportunity to meet 
key personnel. Key personnel as identified in the SOQ should attend the interview. Additional 
personnel from the Design-Build team may attend the interview as determined by the Design-
Build Entity. 

6. Selection Criteria  

The SOQs will be evaluated based on two major categories: technical and financial.  For 
purposes of selecting the shortlisted firms that will receive the RFP, SOQs will be evaluated 
using the following criteria: 

Team/Technical Qualifications  -  70 points 

• Design-Build Entity/Project Team 
• Project Manager 
• Key Project Staff 
• Design Experience 
• Construction Experience 
• Schedule Management Experience 
• DB or DBO Experience 
• Regulatory Compliance and Permitting Experience 
• Commissioning Experience 
• Safety Experience 
• QA/QC Experience and Program 
• Satisfaction of Acceptance and Performance Requirements 
• Project Approach 
• Environmental Law Compliance Experience 
• Prevailing Wage and Other Labor Law Compliance Experience 
• WMDVBE Firm Hire Experience 
• Local Firm Hire Experience 
• References 

Financial Qualifications  -  30 points 

• Financial Strength (Design-Build Entity and Guarantor, if applicable) 
• Ability to obtain required security for performance 

______________________________________________________ 
 

Total  -   100 points 

The evaluation of the technical and financial qualifications will be based on the SOQs received, 
correspondence with the Design-Build Entity and personnel references, and an analysis of other 
publicly available information.   



MONTEREY PENINSULA WATER SUPPLY PROJECT 
DESALINATION INFRASTRUCTURE - REQUEST FOR QUALIFICATIONS 
 

REQUEST FOR QUALIFICATIONS  Desalination Infrastructure 
 April 1, 2013 

Page 20 of 21 
 

CAW may conduct such investigations, as it deems necessary or appropriate, to assist in the 
evaluation of any submittal and to establish to CAW’s satisfaction the responsibility, 
qualifications, and financial ability of any Design-Build Entity. 

CAW, at its sole discretion, has the right to seek clarifications from each of the Design-Build 
Entities that submits an SOQ in order to fully understand the nature of the submissions and 
evaluate the Design-Build Entities. 

7. Other Rules and Procedures 

7.1 CAW Rights and Procurement Conditions 

CAW reserves, holds without limitation, and may exercise, at its sole discretion, the rights and 
conditions with regard to this RFQ set forth below.  Such rights and conditions are in addition to 
and shall not serve to limit any of the specific rights and conditions set forth in this RFQ.  By 
responding to this RFQ, respondents acknowledge and consent to the following CAW rights and 
conditions: 

1. CAW reserves the right to terminate the procurement process by written notice to the 
respondents for any reason whatsoever. 

2. CAW reserves the right, for any reason, to decide not to award a contract as a result 
of this procurement process. 

3. CAW reserves the right to waive any defect, technicality or any other informality or 
irregularity in any SOQ. 

4. CAW reserves the right to change or alter the schedule for any events associated 
with this procurement process upon notice to the respondents, and a respondent by 
submitting the SOQ agrees to be bound by any schedule modification made by 
CAW. 

5. CAW reserves the right to eliminate any respondent that submits an incomplete or 
inadequate response, or is not responsive to the requirements of this RFQ, or is 
otherwise deemed to be unqualified during any stage of the procurement process. 

6. CAW reserves the right, at any time, to determine that any or all respondents will not 
be qualified for further consideration and to notify such respondents of CAW’s 
determination. 

7. CAW reserves the right to require respondents to send representatives for interviews 
and presentations. 

8. CAW reserves the right to request additional information and to conduct clarification 
discussions, at any time, with one or more respondents. 

9. CAW reserves the right, at any time prior to execution of a contract, to change the 
required services, to omit services, or to include services not currently contemplated. 
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10. CAW reserves the right, without prior notice, to supplement, amend or otherwise 
modify this RFQ, or otherwise request additional information. 

11. CAW reserves the right to receive questions concerning this RFQ from potential 
respondents and to provide such questions, and CAW’s responses, if any, to all 
registered respondents. 

12. CAW reserves the right to visit and examine any of the facilities referenced in the 
SOQs and to observe and investigate the operations of such facilities. 

13. CAW reserves the right throughout the procurement process to conduct independent 
investigations with respect to the qualifications and experience of each respondent 
included in its SOQ, by contacting project references, accessing public information, 
contacting independent parties, or any other means, and reserves the right to 
request additional evidence to support any such information. 

14. CAW reserves all rights to take any action affecting the RFQ process, the RFP 
process, or the Project that is determined to be in CAW’s best interests. 

7.2 Expenses of the Design-Build Entities 

CAW accepts no liability or responsibility for the costs and expenses incurred by the Design-
Build Entities in responding to this RFQ, the RFP, responses to clarification requests and 
resubmittals, potential interviews, clarification meetings or negotiations.  Each Design-Build 
Entity that enters into the procurement process shall prepare the required materials and 
submittal at its own expense and with the express understanding that it cannot make any claims 
whatsoever for reimbursement from CAW for the costs and expenses associated with the 
process. 

7.3 Use of Information 

Regardless of whether CAW awards a design-build contract, all SOQs submitted in response to 
this RFQ and proposals submitted in response to the forthcoming RFP, including the data, 
information, concepts and ideas contained therein, will become the property of CAW and CAW 
shall have the right to use such SOQs and proposals in any manner or combination it so elects, 
without notice or the consent of the respondent(s).     

7.4 Confidential Information 

Per section V.D. of the Governance Committee Agreement, at the appropriate time CAW will 
provide the Governance Committee a copy of all responsive SOQs, proposals or bids received 
for the pertinent work, except for any proprietary information provided by contractors submitting 
responsive SOQs, proposals or bids.  If respondents identify such proprietary information in 
their SOQs, CAW will use reasonable efforts to hold in confidence such proprietary information.  
Notwithstanding the foregoing, CAW will not be responsible or liable in any way for any losses 
that the Design-Build Entity may suffer from the disclosure of information or materials to third 
parties.   
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DESIGN-BUILD ENTITY’S PROPOSAL MANAGER 

Name of Design-Build Entity:  
  
Design-Build Entity’s Proposal Manager:  
  
 
  
Name:   
    
Title:   
    
Firm/Company:   
    
Address:   
    
Telephone No.:   Fax No.:   
    
Email address:   
    
E-mail this form to: 
 

CALIFORNIA AMERICAN WATER 
Attention: Lori Girard, Corporate Counsel 

Email: Lori.Girard@amwater.com 

Note: Any substitution of Design-Build Entity’s Proposal Manager for the RFQ and RFP process 
shall be made in writing to CAW and shall subject the DB Entity to re-evaluation. Submit written 
request to the above address. 
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MONTEREY PENINSULA WATER SUPPLY PROJECT 

DESALINATION INFRASTRUCTURE 

NOTICE TO DESIGN BUILD ENTITIES 
 

EXHIBIT B - QUESTIONNAIRE 

Name of Design-Build Entity: ____________________________________________ 

IMPORTANT – PLEASE READ AND COMPLETE QUESTIONNAIRE 
BEFORE SIGNING: 

Design-Build Entity must sign the declaration below, in addition to specific declarations as 
required, that the information provided in EXHIBIT B - Questionnaire is true and correct.  

1.  DECLARATION 

I, __________________________________________________, authorized agent of the 
Design-Build Entity,  
___________________________________________ (Design-Build Entity), hereby declare 
that the information provided in EXHIBIT B - Questionnaire has been prepared using reasonable 
diligence and is true and complete to the best of my knowledge. 

Signed: ______________________________________   Dated: _________ 
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2. DESIGN-BUILD TEAM 

Organization: (Check the applicable organization.)             Corporation_____, 
Partnership______, Joint-Venture_____, Sole Proprietor______, Other______ 

Design-Build Entity 

Role: D-B Entity Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

General Contractor 

Role: D-B Entity Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Number of years in business under current Company name:_________ 

Other 

Role: D-B Entity Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Identify the other firms proposed for this Design-Build Entity: 
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2. DESIGN-BUILD TEAM – (continued) 

For the General Contractor, please provide the following information for each of the following 
three categories – (1) within California, (2) within the United States (including California), and (3) 
worldwide (including the United States): 

1. Number of full-time employees:   
a. Office:  ________ 
b. Field:  ________ 

2. Annual value of work your company has performed in the last three (3) years: 
a. 2012: 
b. 2011: 
c. 2010: 
d. 3 Year Average: 

 
3. What percentage of the Three–Year Average of No. 2 was in the area of 

water/wastewater facilities construction (water treatment plants, pumping stations, 
intakes, etc.):  ________%. 

4. Number of full-time superintendents for water/wastewater projects:  ________ 

5. Number of project managers for water/wastewater projects:  ________ 

6. List the types of work which will be performed by the General Contractor’s own forces: 

7. List work General Contractor will subcontract:   
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2. DESIGN-BUILD TEAM – (continued) 

Design Consultants: 

Indicate the role in the Design-Build team by circling either D-B Entity or Sub-consultant. 

Engineer of Record 

Role: (D-B Entity or Sub-consultant) Primary Contact License Class/No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  

Type:_________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  

Type:__________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  
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2. DESIGN-BUILD TEAM – (continued) 

Other: _______________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  

Other:________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  

Other:__________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  
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Other:___________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  
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2. DESIGN-BUILD TEAM – (continued) 

Specialty Consultants: 

Type: : __________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  

Type: : __________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  

Type: : __________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  
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Type: __________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  
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2. DESIGN-BUILD TEAM – (continued) 

Construction Subcontractors: 

Type: : __________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  

Type: : __________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  

Type: : __________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  
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Type: : __________________________ 

Role: (D-B Entity or Sub-consultant) Primary Contact License No. 
Name/Firm/Address: 
 
 
 
 

  

Phone No.: 
 
 
 

Fax No.  

Email: Website:  
 

ATTACH ADDITIONAL SHEETS AS REQUIRED. 
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3. LICENSURE 

1. All Design-Build Entities must have a General Contractor actively licensed in the State of 
California. Provide the following information. 

Company Name: 

(under which license is held) 

__________________________________________________________________ 

Contractor’s State of California A or B License Number, name under which license is held, and 
expiration date:  

License No. _______________  

Name:_______________________________________ Exp. Date: ________  

a. Has this license ever been revoked? 

Yes ___________ No ___________ 

If so, please explain below or on a separate attachment: 

b. Has the company had any violations of the Contractors’ State License Law (Chapter 9 – 
commencing with Section 7000) of Division 3 of the Business and Professional Code), 
excluding alleged violations or complaints? 

Yes ___________ No ___________ 

If so, please explain each incident below or on a separate attachment: 

ATTACH ADDITIONAL SHEETS AS REQUIRED. 
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3. LICENSURE (continued) 

2. All Design-Build Teams must include an Engineer of Record licensed in the State of California. 
Provide the following information: 

Company Name:  

__________________________________________________________________ 

Engineer’s License Number, name under which license is held, and expiration date:  

SE No.__________________________ 

Name:_________________________________________ Exp. Date: _________ 

a. Has this license ever been revoked?  

Yes ___________ No ___________ 

If so, please explain below or on a separate attachment: 

b. Has the company had any violations, disciplinary, citations, and/or criminal action from the 
California Board of Professional Engineers and Land Surveyors, excluding alleged violations or 
complaints? 

Yes ___________ No ___________ 

If so, please explain each incident below or on a separate attachment: 

ATTACH ADDITIONAL SHEETS AS REQUIRED. 



MONTEREY PENINSULA WATER SUPPLY PROJECT 
DESALINATION INFRASTRUCTURE - REQUEST FOR QUALIFICATIONS 
 

REQUEST FOR QUALIFICATIONS EXHIBIT B – Questionnaire 
 Desalination Infrastructure 
  April 1, 2013 

B-13 
 1248829.6 001092  MRK 

3. LICENSURE (continued) 

3. Other firms licensed in the State of California. Provide the following information: 

Company Name:  

__________________________________________________________________ 

License Number, name which license is held, and expiration date:  

License No. __________________________ 

Name:____________________________________ Exp. Date: ______________ 

a. Has this license ever been revoked?  

Yes ___________ No ___________ 

If so, please explain below or on a separate attachment: 

b. Has a complaint ever been filed with the State License Board against you or your company that 
required a formal hearing or inquiry? 

Yes ___________ No ___________ 

If so, please explain each incident below or on a separate attachment: 

ATTACH ADDITIONAL SHEETS AS REQUIRED. 
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4. FINANCIAL INFORMATION  
1. Financial Statements and Supplementary Information 

Financial pre-qualification will be established by determining capacity to perform the contract in the 
following manner: 

a. Working capital is determined from the most recent balance sheet submitted, by subtracting 
current liabilities from current assets.  

b. Available lines of credit or other credit facilities are then added to the working capital, and the 
sum is multiplied by ten. 

c. Uncompleted work on contracts, which have been awarded to you (backlog), will be subtracted 
from the amount determined in paragraph “b.” above. 

d. The number resulting from paragraph “c.” above must be greater than $70,000,000.  

Should the Design-Build Entity not qualify on the basis of the above calculation, CAW will consider 
any alternative information the Design-Build Entity can provide that, in its sole judgment, assure 
CAW the Design-Build Entity has the capacity to perform the Project Agreement. This information 
must include the required data described below, and sufficient supplementary analysis and 
description as needed to clearly present the Design-Build Entity’s position. This information must be 
submitted with the SOQ. It is the Design-Build Entity’s responsibility to make the above-described 
calculation and determine if additional information will be required to demonstrate the Design-Build 
Entity’s ability to perform the Project Agreement. 

2. Information you must submit includes: 

a. Full set of financial statements for the Design-Build Entity’s (each member if partnership or joint 
venture) most recent three (3) complete fiscal years, accompanied by either an audit or review 
report prepared by an independent Certified Public Accountant. Compiled or internally 
prepared financial statements will not be accepted. Statements, which are older than six 
months, must be supplemented by internally prepared financial statements, which update the 
information to no more than six months from the date of submission. Such statements must be 
prepared in accordance with generally accepted accounting principles, including all required 
informative disclosures. 

b. Letter from a financial institution in support of available lines of credit or other facilities, if the 
Design-Build Entity wishes them to be considered in qualification. See Exhibit 1 (General 
Statement of Bank Credit) for example. 

c. Schedule indicating contracts, which have been awarded to the Design-Build Entity, and 
reconciling the original award, any amendments, completed portion and uncompleted portion of 
such contracts. This is the Design-Build Entity’s backlog of work awarded but not yet complete. 

d. D&B rating, credit scores, annual reports for publicly traded firms, and a breakdown of what is 
owned versus what is leased, in the way of equipment/buildings. 
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4. FINANCIAL INFORMATION (continued) 

3. Surety and Bonding Requirements 

a. Approximate bonding capacity: $_______________per project, aggregate $_______________ 

b. Attach a notarized statement from the bonding company the Design-Build Entity proposes to 
use indicating the bonding company’s commitment to provide a performance and payment 
bond for at least $100,000,000. Refer to Exhibit 2 (Bonds and Insurance) attached to this 
Qualification Questionnaire for bonding requirements for this project. 

c. List the names of bonding companies utilized by the firm in the last five (5) years, for projects 
over $70 million. (State the number of times the bonding company has completed any part of 
your work during the last five (5) years. 
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5. SAFETY 
1. Provide a written safety policy, mission statement or other document addressing the company's 

attitude and responsibility towards worker safety and the safety of the general public during 
construction. (NOTE: Please do not send full copies of safety manuals. If desired, in addition to the 
above, an index or Table of Contents from the manual is sufficient.) 

2. Provide your Safety Officer’s qualifications, work experience, authority, job duties, percentage of 
time spent in fulfilling his duties as safety officer, and who this individual reports to. 

3. Safety Performance 

a. Please consolidate your firm’s injury and illness data for the last ten (10) years, on or after 
January 1, 2003, for the General Contractor and complete the table below. The information 
provided must be for your company as a whole, not individual office locations. Provide copies 
of your OSHA 300 and OSHA 300A logs for the last 3 years. 

Event Year 
2003 

Year 
2004 

Year 
2005 

Year 
2006 

Year 
2007 

Year 
2008 

Year 
2009 

Year 
2010 

Year 
2011 

Year 
2012 

A. Average Number of 
Employees. 

          

B. Number of Fatalities. 
 (Total from Column G of 
OSH 300 Log) 

          

C. No. of cases that 
involved days away 
from work, or cases 
with job transfer or 
restrictions, or both. 
(Totals from Columns H 
and I of OSH 300 Log) 

          

D. Other Recordable 
Cases – Medical Only. 
(No. of cases without 
lost or restricted 
workdays.) (Totals from 
Column J of OSH 300 Log) 

          

E. Total Recordable 
Cases. (Totals from 
Columns G +H+I+J of OSH 
300 Log) 

          

F. Total Hours Worked.           
G. OSHA Total Recordable 

Incident Rate: 
(E above) x 
200,000/Employed Hours 
Worked (Given Year) 

          

H. OSHA Lost Workday 
Case Incident Rate: 
(C above) x 
200,000/Employed Hours 
Worked (Given Year) 

          

 
For each fatality, please attach a description of the accident, including cause, actions taken 
resulting from that fatality and actions taken to prevent future fatalities. 
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b. Please list all OSHA (or other health and safety agency) violations issued against your 
company for the last ten (10) years, on or after January 1, 2003. Please include a description 
for each offense. Also, please provide us with all the names of legal entities under which you 
perform work. 
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5. SAFETY (continued) 
c. Please provide your Worker's Compensation Experience Ratings (Experience Modifier) for the 

past ten (10) years, on or after January 1, 2003.  

1. ________ 
(Year) 

________ 
(EMR) 

2. ________ 
(Year) 

________ 
(EMR) 

3. ________ 
(Year) 

________ 
(EMR) 

4. ________ 
(Year) 

________ 
(EMR) 

5. ________ 
(Year) 

________ 
(EMR) 

6. ________ 
(Year) 

________ 
(EMR) 

7. ________ 
(Year) 

________ 
(EMR) 

8. ________ 
(Year) 

________ 
(EMR) 

9. ________ 
(Year) 

________ 
(EMR) 

10. ________ 
(Year) 

________ 
(EMR) 

 
Please attach the endorsement page from your policy listing your EMR, or have your insurance 
carrier or broker provide this information on their letterhead. 

If your EMR exceeds 1.0 for any one or more years, please explain: 

 _______________________________________________________________________________

_______________________________________________________________________________

_______________________________________________________________________________

_______________________________________________________________________________

__________________________________________________________________________ 

d. Please have each subcontractor fill out this questionnaire as well. 
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6. INSURANCE 
Refer to Exhibit 2 (Bonds and Insurance) attached to this Qualification Questionnaire for insurance 
requirements for this project. Each policy of insurance carried by the Design-Build Entity for this project 
shall be issued by an insurance company approved to do business in California with a rating classification 
of “A-” or better and a financial size category rating of “VII” or better according to the latest addition of 
“AM Bests.” 

Attach a notarized statement from the Workers’ Compensation carrier specifying contractor’s current 
Experience Modification Rating for Workers’ Compensation for the State of California. Also, attach a 
declaration from an insurance broker that such limits as described in Exhibit 2 are obtainable by the 
Design-Build Entity submitting this application from an insurance company as described above. 
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7. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION  

1. Provide a declaration certifying that applying members of the Design-Build Entity have not had a 
performance	
  or	
  payment	
  bond	
  called,	
  or	
  a surety company finish work on any project on or after 
January 1, 2003. 

 Declaration: 

I, _____________________________________________, authorized agent of the  

Design-Build Entity, hereby certifies that the members of  

_________________________________________________________ (Design-Build Entity), 
have not had a performance	
  or	
  payment	
  bond	
  called,	
  or	
  a surety company finish work on any 
project on or after January 1, 2003. I hereby declare that the above information has been 
prepared using reasonable diligence and is true and complete to the best of my knowledge. 

Signed: ________________________________Dated: ____________________ 
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7. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION (continued) 

2. Provide information and details below for any construction or design claim, arbitration or litigation 
with alleged damages totaling more than five hundred thousand dollars ($500,000) or five (5) 
percent of the annual value of work performed, whichever is less, settled against any member of 
the Design-Build Entity on or after January 1, 2003. 

a. PROJECT: _____________________________________________________________________________________  

Location: _________________________________________________________________________________________________  

Amount of Claim: $____________________________ Resolution   Yes       No         Date: ___________________________  

Nature of Claim: ___________________________________________________________________________________________  

________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

Final Status: ______________________________________________________________________________________________  

________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

 
b. PROJECT: _____________________________________________________________________________________  

 
Location: _________________________________________________________________________________________________  
 

Amount of Claim: $____________________________ Resolution   Yes       No         Date: ___________________________  
 
Nature of Claim: ___________________________________________________________________________________________  
 
________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

Final Status: ______________________________________________________________________________________________  

________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

c. PROJECT: __________________________________________________________________________________ 
 
Location: _________________________________________________________________________________________________  

Amount of Claim: $____________________________ Resolution   Yes       No         Date: ___________________________  

Nature of Claim: ___________________________________________________________________________________________  

________________________________________________________________________________________________________  

________________________________________________________________________________________________________  
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________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

 
Final Status: ______________________________________________________________________________________________  

ATTACH ADDITIONAL SHEETS AS REQUIRED. 
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7. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION (continued) 

3. Provide information and details below for any serious violations of the California Occupational 
Safety and Health Act, as provided in Part 1 (commencing with Section 6300) of Division 5 of the 
Labor Code, settled against any member of the Design-Build Entity. 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

4. Provide information and details of any violations of federal or state law, including, but not limited to, 
those laws governing the payment of wages, benefits, or personal income tax withholding, or of 
Federal Insurance Contributions Act (FICA) withholding requirements, state disability insurance 
withholding, or unemployment insurance payment requirements, settled against any member of the 
Design-Build Entity on or after January 1, 2003. For the purposes of this subclause, only violations 
by a Design-Build Entity member as an employer shall be deemed applicable, unless it is shown 
that the Design-Build Entity member, in his or her capacity as an employer, had knowledge of his or 
her subcontractor's violations or failed to comply with the conditions set forth in subdivision (b) of 
Section 1775 of the Labor Code. 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

ATTACH ADDITIONAL SHEETS AS REQUIRED. 
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7. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION (continued) 

5. Provide information and details that the Design-Build Entity or its members, any officer of the 
Design-Build Entity or its members, or any employee of the Design-Build Entity or its members who 
has a propriety interest in the Design-Build Entity, has ever been disqualified, removed, or 
otherwise prevented from bidding on, or completing a federal, state, or local government project 
because of a violation of law or a safety regulation on or after January 1, 2003, and if so explain the 
circumstances (Public Contract Code Section 10162). 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

6. Provide information and details of any violations by the Design-Build Entity of the Contractor’s State 
License Law (Chapter 9 (commencing with Section 7000) of Division 3 of the Business and 
Professions Code), excluding alleged violations or complaints. 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

ATTACH ADDITIONAL SHEETS AS REQUIRED. 
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7. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION (continued) 

7. Provide information and details of any conviction of any member of the Design-Build Entity of 
submitting a false or fraudulent claim to a public agency on or after January 1, 2003. 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

8. Violations of environmental compliance conditions resulting in issuance of a Notice of Violation or 
other action on or after January 1, 2003. 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

DECLARATION 

I, ___________________________________________________, authorized agent of the 
Design-Build Entity,  

______________________________________________ *Design-Build Entity), hereby declare 
that the information provided in EXHIBIT B - Questionnaire, questions 7.2 to 7.7 has been 
prepared using reasonable diligence and is true and complete to the best of my knowledge. 

Signed:__________________________________________ Dated: _____________________ 

 

ATTACH ADDITIONAL SHEETS AS REQUIRED. 
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7. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS; CLAIMS, 
ARBITRATION AND LITIGATION (continued) 

9. Provide a declaration that the Design-Build Entity will comply with all other provisions of law 
applicable to the project, including, but not limited to, the requirements of Chapter 1 (commencing 
with Section 1720) of Part 7 of Division 2 of the Labor Code. 

Declaration: 

I, _________________________________, authorized agent of the Design-Build Entity, hereby 
declare that __________________________________________________  

(Design-Build Entity) will comply with all other provisions of law applicable to the Project, 
including, but not limited to, the requirements of Chapter 1 (commencing with Section 1720) of 
Part 7 of Division 2 of the Labor Code. 

Signed: ______________________________________ Dated: _______________ 
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EXHIBIT 1 
 

GENERAL STATEMENT OF BANK CREDIT 

 
------------------------------------------ 
(Date) 

Bank Reference # ------------------------------------------ 

Gentlemen: 

In connection with the pre-qualification of 

------------------------------------------------------------------------------------------------------------------------------, 
(Name of Design-Build Entity) 
 
we hereby declare that the Design-Build Entity has been extended a line of credit in a total 
amount not exceeding $ _____________________________, and that such credit will not be 
withdrawn or reduced without notice to CAW. 

This letter is signed with the understanding that it is a document to be used by CAW only for the 
purpose of determining the financial resources of the Design-Build Entity available for use in 
performing a Design-Build Agreement on the Project, which may be awarded by CAW. 

This General Statement of Bank Credit supersedes and replaces any General Statement of 
Bank Credit from the same Bank, which may have been filed with the current Design-Build 
Entity’s Statement of Experience and Financial Condition and will EXPIRE with the Annual 
Contractor’s Statement of Experience and Financial Condition for which the line of credit was 
issued. 

------------------------------------------------------------------ 
(Name of Bank) 

------------------------------------------------------------------ 
 
------------------------------------------------------------------ 
(Address) 

By -------------------------------------------------------------- 
(Signature of Bank Representative) 

---------------------------------------------------------------- 
(Printed name and Title) 

---------------------------------------------------------------- 
(Phone) 
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PLEASE NOTE: This form is optional and may be used to augment your Working Capital or 
help your firm establish a rating when completed by your bank; if they prefer, one with the same 
provisions may be issued on the bank’s own letterhead. 
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EXHIBIT 2 
 

INSURANCE 

Insurance 

This Exhibit 2 is illustrative of the types of insurance CAW expects to require for the 
Project.  The specific insurance coverage required shall be identified in the RFP. 

At no expense to CAW, DESIGN/BUILDER shall (1) obtain and keep in force during the term of this 
Agreement, and any renewals or extensions hereof, and (2) either extend its own insurance such that it 
covers its subcontractors or require its subcontractors to obtain and keep in force during the terms of their 
respective contracts, the following minimum insurance limits and coverage. The insurance coverage limits 
stated below are minimum coverage requirements, not limitations of liability, and shall not be construed in 
any way as American Water’s acceptance of the responsibility of DESIGN/BUILDER.  This exhibit is 
illustrative of the requirements, the RFP will indicate the specific insurance requirements for the project. 

1. Commercial General liability: 

 $1,000,000 per occurrence Combined Single Limits 

 $1,000,000 General Aggregate 

 $1,000,000 Products and Completed Operations Aggregate 

CGL ISO 1996 or later Occurrence form including Premises and Operations Coverage, Products and 
Completed Operations, Coverage for Independent contractors, Personal Injury Coverage and Blanket 
Contractual Liability, and Contractors Protective Liability if the DESIGN/BUILDER subcontracts to 
another all or any portion of the Work. Completed Operations shall be maintained for a period of three 
(3) years following Final Completion for any construction, renovation, repair and/or maintenance 
service. 

2. Workers’ Compensation 

A. Applicable Federal or State Requirements: Statutory Minimum Employer’s Liability: 

 Each Accident $1,000,000 

 Each Employee – Disease $1,000,000 

 Policy Limit – Disease $1,000,000 

B. Other States insurance. 

The Workers’ Compensation policy shall also include U.S. Longshoreman and Harbors Workers’ 
Compensation Act Coverage, if any Work shall be done over or within 100 feet of any body of water, 
or otherwise at the sole discretion of Water Company. It shall provide maritime (Jones Act) coverage 
if a boat or vessel of any type is used 

3. Automobile Liability (including owned, hired, borrowed and non-ownership liability) 

Bodily Injury and Property Damage  $1,000,000 each accident Combined Single Limits 

4. Umbrella Liability 

$50,000,000 each occurrence and annual aggregate in excess of Employer’s Liability, General 
Liability and Automotive Liability (no more restrictive than underlying insurance) 

5. Professional Liability – Professional Liability or Errors and Omissions insurance acceptable to 
American Water covering DESIGN/BUILDER’s liabilities for loss due to error, omission, negligence, 
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mistakes, or failure to take appropriate action in the performance of business or professional duties of 
their employees in the amount of at least $10,000,000 per claim and in the aggregate shall be 
procured and maintained during the contract term and for a period of at least one (1) year after 
completion of the contract evidenced either by renewal of the policy for one year or by endorsement 
or addition of an Extended Reporting (or Discovery) Period for at least one year following the policy 
expiration date. Policy shall be endorsed to provide contingent bodily injury and property damage 
liability coverage. 

6. Builders’ Risk – The DESIGN/BUILDER shall be required to obtain and maintain the required 
insurance to be specified in the design-build contract, including builders’ risk insurance during 
construction. 

7.  Environmental Impairment Liability (EIL) or Pollution Liability - The DESIGN/BUILDER shall be 
required to obtain and maintain insurance covering losses caused by pollution conditions that arise 
from the DESIGN/BUILDER’s work. 
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PROJECT PROFILES - INFORMATION SHEET  

A. DESIGN BUILD ENTITY  

Name of Firm: _______________________________________________________________  

Submit profiles for five (5) projects completed on or after January 1, 2003 or under current contracts that 
represent similar type work as this Project. Clearly identify the relevance of each project. Photos and 
other graphic materials may be included. Water/wastewater experience is of importance. Submittal of an 
equivalent project listing form is acceptable, provided it contains the requested information. 

Project Manager (for Architect): _______________________________________________________________________________  

Principal In Charge:_________________________________________________________________________________________  

Project Name & Description: _________________________________________________________________________________  

Location: _________________________________________________________________________________________________  

Owner: _______________________________ Representative: _________________________ Telephone:  __________________  

General Contractor:________________________________ Engineer of Record: ________________________________________  

Mechanical Engineer: ______________________________ Electrical Engineer: ________________________________________  

Structural Engineer: _____________________________ Other Relevant Consultants: ___________________________________  

Project Type: _______________________________________________ Capacity (if applicable): ___________________________  

Scheduled Completion Date: ______________________________ Actual Completion Date: _______________________________  

Explain Difference, if any: ___________________________________________________________________________________  

Original Contract Amount: ____________________________________ Final Contract Amount: ____________________________  

Explain Difference, if any: ___________________________________________________________________________________  

________________________________________________________________________________________________________  

Delivery Method:  ________  Design/Build   ____________  Design/Bid/Build      Other: _______________________________  

Describe role in the Delivery Method: __________________________________________________________________________  

Sustainable Building Measure Incorporated:  

1. Desalination (describe) _ ________________________________________________________________________  

2. SCADA (describe)  _____________________________________________________________________________  

3. Energy efficient facilities and sustainable green design facilities (describe) _________________________________  

4. Post-treatment for corrosion control/stability (describe) _________________________________________________  

5. Complex permitting (describe) ____________________________________________________________________  

Other Relevant Factors: (Managing the design & construction process, cost estimating, Project Controls, etc.) _________________  

_ _______________________________________________________________________________________________________  

ATTACH ADDITIONAL SHEETS AS REQUIRED 
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PROJECT PROFILES – INFORMATION SHEET 

B. ENGINEER OF RECORD 

Name of Firm: _______________________________________________________________  

Submit examples of relevant projects completed on or after January 1, 2003 or under current contract (at 
least one must be in California). Clearly identify the relevance of each project. Photos and other graphic 
materials may be included. Water/wastewater experience is of importance. Submittal of an equivalent 
project listing form is acceptable, provided it contains the requested information. 

 
Project Manager (for ______________________________): ________________________________________________________  

Principal in Charge: ________________________________________________________________________________________  

Project Name & Description: _________________________________________________________________________________  

Location: _________________________________________________________________________________________________  

Owner: ____________________________ Representative: _____________________________ Telephone: _________________  

General Contractor: ____________________________________ Engineer of Record: ___________________________________  

Structural Engineer: ____________________________________ Mechanical Engineer: __________________________________  

Civil Engineer: __________________________________ Electrical Engineer: __________________________________________  

Other Relevant Consultants: _________________________________________________________________________________  

Project Type: _________________________________________________ Capacity: (if applicable) _________________________  

Scheduled Completion Date: ___________________________________ Actual Completion Date: __________________________  

Explain Difference, if any: ___________________________________________________________________________________  

________________________________________________________________________________________________________  

Original Contract Amount: ____________________________________ Final Contract Amount: ____________________________  

Explain Difference, if any: ___________________________________________________________________________________  

________________________________________________________________________________________________________  

Delivery Method:  ________  Design/Build   ____________  Design/Bid/Build      Other: _______________________________  

Describe role in the Delivery Method: __________________________________________________________________________  

Sustainable Building Measure Incorporated:  

1. Desalination (describe) _ ________________________________________________________________________  

2. SCADA (describe)  _____________________________________________________________________________  

3. Energy efficient facilities and sustainable green design facilities (describe) _________________________________  

4. Post-treatment for corrosion control/stability (describe) _________________________________________________  

5. Complex permitting (describe) ____________________________________________________________________  

Other Relevant Factors: (Managing the design & construction process, cost estimating, Project Controls, etc.) _________________  
 
_ _______________________________________________________________________________________________________  
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PROJECT PROFILES – INFORMATION SHEET 

C. GENERAL CONTRACTOR 

Name of Firm: _______________________________________________________________  

Submit examples of relevant projects completed on or after January 1, 2003 or under current contract (at 
least one must be in California). Clearly identify the relevance of each project. Photos and other graphic 
materials may be included. Water/wastewater experience is of importance. Submittal of an equivalent 
project listing form is acceptable, provided it contains the requested information. 

Project Manager (for ______________________________): ________________________________________________________  

Principal in Charge: ________________________________________________________________________________________  

Project Name & Description: __________________________________________________________________________________  

Location: _________________________________________________________________________________________________  

Owner: ____________________________ Representative: _____________________________ Telephone: _________________  

General Contractor: ____________________________________ Engineer of Record: ___________________________________  

Structural Engineer: ____________________________________ Mechanical Engineer: __________________________________  

Civil Engineer: __________________________________ Electrical Engineer: __________________________________________  

Other Relevant Consultants: _________________________________________________________________________________  

Project Type: _________________________________________________ Capacity: (if applicable) _________________________  

Scheduled Completion Date: ___________________________________ Actual Completion Date: __________________________  

Explain Difference, if any: ___________________________________________________________________________________  

________________________________________________________________________________________________________  

Original Contract Amount: ____________________________________ Final Contract Amount: ____________________________  

Explain Difference, if any: ___________________________________________________________________________________  

________________________________________________________________________________________________________  

Delivery Method:  ________  Design/Build   ____________  Design/Bid/Build      Other: _______________________________  

Describe role in the Delivery Method: __________________________________________________________________________  

Sustainable Building Measure Incorporated:  

1. Desalination (describe) _ ________________________________________________________________________  

2. SCADA (describe)  _____________________________________________________________________________  

3. Energy efficient facilities and sustainable green design facilities (describe) _________________________________  

4. Post-treatment for corrosion control/stability (describe) _________________________________________________  

5. Complex permitting (describe) ____________________________________________________________________  

Other Relevant Factors: (Managing the design & construction process, cost estimating, Project Controls, etc.) _________________  

________________________________________________________________________________________________________  
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PROJECT PROFILES – INFORMATION SHEET 

D. OTHER TEAM MEMBERS (PERMITTING, PROCESS, SCADA, ELECTRICAL, ETC.) 

Name of Firm: _______________________________________________________________  

Submit examples of relevant projects completed on or after January 1, 2003 or under current contract (at 
least one must be in California). Clearly identify the relevance of each project. Photos and other graphic 
materials may be included. Water/wastewater experience is of importance. Submittal of an equivalent 
project listing form is acceptable, provided it contains the requested information. 

Project Manager (for ______________________________): ________________________________________________________  

Principal in Charge: ________________________________________________________________________________________  

Project Name & Description: __________________________________________________________________________________  

Location: _________________________________________________________________________________________________  

Owner: ____________________________ Representative: _____________________________ Telephone: _________________  

General Contractor: ____________________________________ Engineer of Record: ___________________________________  

Structural Engineer: ____________________________________ Mechanical Engineer: __________________________________  

Civil Engineer: __________________________________ Electrical Engineer: __________________________________________  

Other Relevant Consultants: _________________________________________________________________________________  

Project Type: _________________________________________________ Capacity: (if applicable) _________________________  

Scheduled Completion Date: ___________________________________ Actual Completion Date: __________________________  

Explain Difference, if any: ___________________________________________________________________________________  

________________________________________________________________________________________________________  

Original Contract Amount: ____________________________________ Final Contract Amount: ____________________________  

Explain Difference, if any: ___________________________________________________________________________________  

________________________________________________________________________________________________________  

Delivery Method:  ________  Design/Build   ____________  Design/Bid/Build      Other: _______________________________  

Describe role in the Delivery Method: __________________________________________________________________________  

Sustainable Building Measure Incorporated:  

1. Desalination (describe) _ ________________________________________________________________________  

2. SCADA (describe)  _____________________________________________________________________________  

3. Energy efficient facilities and sustainable green design facilities (describe) _________________________________  

4. Post-treatment for corrosion control/stability (describe) _________________________________________________  

5. Complex permitting (describe) ____________________________________________________________________  

Other Relevant Factors: (Managing the design & construction process, cost estimating, Project Controls, etc.) _________________  

________________________________________________________________________________________________________  

ATTACH ADDITIONAL SHEETS AS REQUIRED 
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Ineligible Firms 

The following firms are ineligible from the Design-Build Entity, or the Design-Build Entity’s team: 

• RBF Consulting 
• Trussell Technologies 
• URS Corporation 
• Kris Helms Consulting 
• Separation Processes, Inc. 
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Illustrative List of Permits 

The following is an illustrative list of permits that could be expected for the Project and the party 
anticipated to be responsible for obtaining such permits.  The final list of permits, and the entity 
responsible for obtaining such permits will be provided in the RFP.   

 
Federal Agencies 

Regulatory Agency Regulatory Permit, Authorization or Approval 
Responsible 

Party 
      
U.S. Fish and Wildlife 
Service (USFWS), 
Ecological Services Branch 

Biological Opinion or letter of concurrence and 
Incidental Take Statement as a result of coordination 
under Section 7 Endangered Species Act, (ESA) 

CAW 

National Oceanic & 
Atmospheric Administration 
(NOAA) 

Consultation under Section 305(b), Magnuson-
Stevens Fishery Conservation and Management Act 
(16 U.S.C. Section 1855(b)) 

CAW 

National Oceanic & 
Atmospheric Administration 
(NOAA), National Marine 
Sanctuary Program (NMSP), 
Monterey Bay National 
Marine Sanctuary (MBNMS) 

Authorization under the MBNMS Management Plan 
and the National Marine Sanctuary Program (15 
Code Fed. Regs. Part 922) 

CAW 

U.S. Army Corps of 
Engineers (USACE) 

Individual or Nationwide Permit in accordance with 
Section 404 Clean Water Act (33 U.S.C. Section 
1344) 

CAW 

 
State Agencies 

      

Regulatory Agency Regulatory Permit, Authorization or Approval 
Responsible 

Party 
      
Regional Water Quality 
Control Board (RWQCB) National Pollutant Discharge Elimination System 

(NPDES) General Permit For Storm Water 
Discharges Associated With Construction Activity 
(WQO No. 2009-0009-DWQ) D/B Entity 

  Waste Discharge Requirements (WDR) per Porter-
Cologne Water Quality Control Act. (Water Code 
Section 13000 et seq.) D/B Entity 

  Water Quality Certification in accordance with 
Section 401 Clean Water Act (33 U.S.C. Section 
1341) D/B Entity 

California State Lands 
Commission  Land Use Lease (Right-of-Way Permit) (Pub. Res. 

Code Section 6000 et seq.; 14 Cal. Code Regs. 
Section 1900 et seq.) CAW 

California Department of 
Fish and Game (CDFG) Incidental Take Permit in accordance with the 

California Endangered Species Act (CESA) (Fish & 
Game Code Section 2081) CAW 
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State Agencies 

      

Regulatory Agency Regulatory Permit, Authorization or Approval 
Responsible 

Party 
      
California Coastal 
Commission (CCC) Coastal Development Permit in accordance with the 

California Coastal Act (Pub. Res. Code Section 
30000 et seq.) CAW 

California Department of 
Public Health (CDPH) 

Permit to Operate a Public Water System (Health & 
Safety Code Section 116525) D/B Entity 

California Department of 
Parks and Recreation Office 
of Historic Preservation 

Coordination under Section 106 of the National 
Historic Preservation Act (NHPA) (16 USC 470 et 
seq.) CAW 

California Department of 
Transportation (Caltrans) 

Encroachment Permit (Streets & Highway Code 
Section 660 et seq.) D/B Entity 

 
 

Local/Regional Agencies 

Regulatory Agency Regulatory Permit, Authorization or Approval 
Responsible 

Party 
      

Monterey County 
Encroachment Permit (Monterey County Code Title 
14 Chapter 14.040) D/B Entity 

  Use Permit (Monterey County Code Chapter 21.74) D/B Entity 

  
Combined Development Permit Process (Monterey 
County Code Chapter 21.76) D/B Entity 

  Coastal Development Permit (See CCC Above) CAW 

  
Grading Permit (Monterey County Code Chapter 
16.08) D/B Entity 

  
Erosion Control Plan (Monterey County Code 
Chapter 16.12) D/B Entity 

  
Protected Tree Removal Permit (Monterey County 
Code Chapter 16.60) D/B Entity 

  
Permit to Construct Desalination Treatment Facilities 
(Monterey County Code Chapter 10.72) CAW 

Monterey Peninsula Water 
Management District 
(MPWMD) 

Water System Expansion Permit in accordance with 
Ordinance 96 of the MPWMD Board of Directors CAW 

Monterey Bay Unified Air 
Pollution Control District 
(MBUAPCD) 

Authority to Construct in accordance with Local Rule 
3.1 D/B Entity 

  Permit to Operate in accordance with Local Rule 3.2 D/B Entity 



MONTEREY PENINSULA WATER SUPPLY PROJECT 
DESALINATION INFRASTRUCTURE - REQUEST FOR QUALIFICATIONS 
 

REQUEST FOR QUALIFICATIONS  EXHIBIT F – Guarantor Acknowledgment Form 
 Desalination Infrastructure 
  April 1, 2013 

 1248829.6 001092  MRK 

 
 

MONTEREY PENINSULA WATER SUPPLY PROJECT 
DESALINATION INFRASTRUCTURE 

 
 

 
 

REQUEST FOR QUALIFICATIONS 
 

EXHIBIT F – GUARANTOR ACKNOWLEDGMENT FORM 
 
 
 
 
 
 
 

April 1, 2013 



MONTEREY PENINSULA WATER SUPPLY PROJECT 
DESALINATION INFRASTRUCTURE - REQUEST FOR QUALIFICATIONS 
 

REQUEST FOR QUALIFICATIONS  EXHIBIT F – Guarantor Acknowledgment Form 
 Desalination Infrastructure 

  April 1, 2013 

F-1 
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GUARANTOR ACKNOWLEDGMENT FORM 

 (to be typed on Guarantor’s Letterhead) 

_____________ (the “Design-Build Entity”) has submitted herewith a Statement of 
Qualifications (“SOQ”) in response to the Request for Qualifications from Prospective Design-
Build Entities for the Monterey Peninsula Water Supply Project Desalination Infrastructure, as 
amended, (the “RFQ”) issued by California American Water (“CAW”), pursuant to which it is 
seeking to be qualified by CAW to provide the services described in the RFQ.  CAW will issue a 
Request for Proposals (“RFP”) to the pre-qualified Design-Build Entities that will require the 
selected Design-Build Entity to enter into an agreement to perform the services, to comply with 
all applicable permits, licenses, approvals and other applicable law, and to perform the other 
related and ancillary services described in the RFP. 

The Guarantor has reviewed the Design-Build Entity’s SOQ which will form the basis for 
pre-qualification.  The Guarantor hereby acknowledges and represents that it intends to 
guarantee pursuant to a Guaranty Agreement to be agreed upon by the Guarantor and CAW, 
which agreement will be based on the draft Guaranty Agreement issued with the RFP, the 
performance of all of the Design-Build Entity’s obligations under the design-build contract to be 
agreed upon by the Design-Build Entity and CAW, which contract will be based on the draft 
design-build contract issued with the RFP, if the Design-Build Entity is issued an RFP by CAW 
and selected for negotiation and execution of the design-build contract.  

_____________________________________ 
Name of Guarantor 

_____________________________________ 
Name of Authorized Signatory 

_____________________________________ 
Signature 

_____________________________________ 
Title 

 


